
Addendum No. 5 

I-95 Widening from north of SR 44 to north of Us 92 including the reconstruction 
of the I-4/US 92 Systems Interchange 

Financial Project Number: 242715-2-52-01 
Contract Number: E-5W26 

 

The Request for Proposal is amended to include the following: 

1.) Page Numbering 
The number of pages shall be increased to 79 to reflect changes through Addendum 
5 
“Page 1 of 79 78 76 93” 

 
2.) Section I A. Design-Build Responsibility on Page 5: 

The following item has been added to responsibilities of the Design-Build Firm 

 “The Design-Build Firm shall provide 12 foot total (10-foot paved) outside 
shoulders on the I-95 mainline during all phases of construction.  These 
shoulders shall be available at all times for motorists requiring to leave the 
travel lanes.” 

 
3.) Section V W. Adjoining Construction Projects on Page 31 

The following paragraph has been added to emphasize the adjoining project on I-4 

 “The Design-Build Firm shall be responsible for coordinating all phases of the 
maintenance of traffic with the adjacent projects.  The on-going reconstruction 
of I-4 from SR 44 to I-95 is anticipated to extend into the schedule of this 
project.  The Design-Build Firm shall accommodate all maintenance of traffic 
phases to interface at all times with the on-going reconstruction on I-4.  The 
Design-Build Firm shall include any additional phasing and maintenance of 
traffic costs including any cost for anticipated impacts to the adjacent project 
in their Price Proposal.  The Design-Build Firm shall be responsible for any 
delays and costs incurred by the adjacent project, as determined by the 
Department, associated with the maintenance of traffic interface.” 
 

4.) Section VI D. Roadway Plans Subsection 2. Typical Section Package on Page 40 
The Median Barrier requirement for the I-95 Typical Section Elements and the I-4 
Typical Section Elements has been modified as follows: 

 “Median barrier required in areas where the median width is 100 feet or less.” 
 

5.) Section VI D. Roadway Plans Subsection 4. Drainage Analysis on Page 44 
The following sentence has been added to the fifth paragraph. 

 “The present method of repair and rehabilitation of box, bridge culverts, and 
non-qualifying box culverts has been to gunite the sidewalls and floor of any 
structures needing repair.” 
 

6.) Section VI. L. Temporary Traffic Control Plan on Page 50 



The following sentence has been added to the first paragraph: 

 “The Traffic Control Plan shall provide 12 foot total (10-foot paved) outside 
shoulders on the I-95 mainline throughout all phases of construction.” 

 
7.) Section VI. Q. Aesthetic Plans on Page 73 

Language has been added to the third paragraph to read: 

 “The Design-Build Firm shall include 2.0% of the overall project costs for 

coordination, design and construction of the aesthetic elements in their Bid 

Price Proposal; however, this 2.0% will cover upgrades beyond conventional 

construction and will not include the landscaping and pond water features to 

be installed by others after the interchange construction is complete.” 

 


